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 DOCUMENT 00400 
 
 BID FORM 
 

To be submitted by date and time noted in Document 00200 
 
 BOARD OF PORT COMMISSIONERS 

CITY OF OAKLAND 
 
To:     The Chief Engineer 
 
Re:    Contract X2018-09-S2 

  
FURNISHING LABOR, MATERIALS, AND EQUIPMENT 
FOR GENERAL BUILDING CONTRACTOR SERVICES 

FOR PORT OF OAKLAND FACILITIES 
FOR THE PERIOD COMMENCING JANUARY 1, 2019  
AND ENDING DECEMBER 31, 2019, 2020 OR 2021 

OAKLAND, CALIFORNIA 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 

agreement with the City of Oakland, a municipal corporation, acting by and through its 
Board of Port Commissioners (“Port”) in the form included in the Contract Documents, 
Document 00520, Agreement, to perform and furnish all Work specified or indicated in the 
Contract Documents for the Contract Sum and within the Contract Time indicated in this 
Bid and in accordance with all other terms and conditions of the Contract Documents. 

 
2. The Bidder accepts all of the terms and conditions of the Contract Documents and the 

Invitation to Bid and Instructions to Bidders, including without limitation, those dealing with 
the disposition of Bid security.  This Bid will remain subject to acceptance for sixty (60) 
calendar days after the day of Bid opening, and may not be withdrawn during that time 
period.  The Bidder will sign and submit the Agreement, Bonds and other documents 
required by Document 00200, Instructions to Bidders, by the time and in the manner set 
forth therein.  

 
3. In submitting this Bid, the Bidder represents that:  
 
 (a) The Bidder has examined all of the Contract Documents and of the following 

Addenda (receipt of all of which is hereby acknowledged). 
 
  Date     Number 
 
            
            
            
            
 
  [Attach additional pages if necessary] 
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(b) The Bidder has visited the Site and performed all tasks, research, investigation, 
reviews, examinations, analysis, and given notices, regarding the Project and the Site, 
as set forth in Document 00520, Agreement, Article 5. 

  
4. Based on the foregoing, the Bidder proposes and agrees to fully perform the Work within 

the time stated and in strict accordance with the Contract Documents for the following bid 
prices listed in the following Bid Schedule.  Bid items are described in Section 01100, 
Summary of Work. 

 
A. Bid Items 

 

ITEM DESCRIPTION 
QUANTITY 

(Percentage) 

  1 

Markup to Direct Labor Costs (non-
MAPLA Instances of Work): 

Payment for labor is Direct Labor 
Costs plus percentage of Direct 
Labor Costs entered here, all as 
specified in Section 01100 

___________% 
of Direct Labor Costs to be 

added to Direct Labor Costs for 
Instances of Work not subject 

to MAPLA provisions 

1a 

Markup to Direct Labor Costs 
(MAPA Instances of Work): 

Payment for labor is Direct Labor 
Costs plus percentage of Direct 
Labor Costs entered here, all as 
specified in Section 01100 

___________% 
of Direct Labor Costs to be 

added to Direct Labor Costs for 
Instances of Work subject to 

MAPLA provisions 

  2 

Payment for Tools and Equipment: 

Furnished at the rental rate, plus 
markup, as specified in Section 
01100 

 

  3 

Payment for Materials: 

Furnished at cost, plus 10% of 
material cost, as specified in Section 
01100 

 

  4 

Payment for Subcontracts: 

Work furnished at cost, plus 10% of 
subcontractor work cost, as specified 
in Section 01100 

 

 
5. Prime bidder and Joint Venture Partners are listed on the attached Document 00430, Port 

of Oakland Subcontractor and Supplier List Form.  Subcontractors and suppliers are to be 
listed on the Document 00430S, Port of Oakland Supplemental Subcontractor and 
Supplier List Form for Annual Contract, submitted before each instance of work. 
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6. The undersigned understands that the Port reserves the right to reject this Bid, or all bids. 
 
7. If written notice of the acceptance of this Bid, hereinafter referred to as Notice of Award, is 

mailed or delivered to the undersigned Bidder within the time described in Section 2 above 
or at any other time thereafter before it is withdrawn, the undersigned will execute and 
deliver the documents required by Document 00200, Instructions to Bidders, including, but 
not limited to, Document 00520, Agreement, Document 00610, Construction Performance 
Bond, Document 00620, Construction Labor and Material Payment Bond, and the required 
certificates of insurance, all within the time and in the manner specified in Document 
00200, Instructions to Bidders. 

 
8. Notice of Award or request for additional information may be addressed to the 

undersigned at the address set forth below.  
 

9. The undersigned herewith encloses a certified check or cashier’s check of or on a 
responsible bank in the United States, or a corporate surety bond furnished by a surety 
authorized to do a surety business in the State of California, in the amount of Twelve 
Thousand Five Hundred Dollars ($12,500), and made payable to Port of Oakland. 

 
10. The undersigned agrees to commence work under the Contract Documents on the date 

established in Document 00700, General Conditions, and to complete all work within the 
time specified in Document 00520 Agreement. 

 
11. The undersigned agrees that, in accordance with Document 00700, General Conditions, 

liquidated damages for failure to complete all Work under the Contract Documents within 
the time specified in Document 00520, Agreement, shall be as set forth in Document 
00520, Agreement. 

 
12. The Contractor and all subcontractors performing MAPLA-covered Instances of Work 

must submit Document 00630R1, Letter of Assent [2016] v.1, as per instructions of Port 
staff.  
 

13. For Work covered by OCIP refer to Document 00830, Owner Controlled Insurance 
Program Project Insurance Manual. 

 
 
 
 
 
 
 

Remainder of page intentionally left blank. 
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14. The names of all persons interested in the foregoing Bid as principals are: 
 
 (IMPORTANT NOTICE:  If Bidder or other interested person (including any partner or joint 

venturer of any partnership or joint venture bidder, respectively) is a corporation, give the 
legal name of corporation, state where incorporated, and names of president and 
secretary thereof; if a partnership, give name of the firm and names of all individual 
co-partners composing the firm; if Bidder or other interested person is an individual, give 
first and last names in full). 

 
              
              
               
 licensed in accordance with an act for the registration of Contractors, and with license 
 number:  ___________________________. 
 
 
 BIDDER:  

By: 
 

 
[Signature] 

Its: 
[Printed Name] 

 
[If Corporation: Chairman, President or Vice President] 

By: 
 

 
[Signature] 

Its: 
[Printed Name] 

 

[If Corporation: Secretary, Assistant Secretary, 
Chief Financial Officer or Assistant Treasurer] 

 
NOTE:  If the Bidder is a corporation, set forth the legal name of the corporation together with the 
signature of the officer or officers authorized to sign contracts on behalf of the corporation.  If the 
Bidder is a partnership, set forth the name of the firm together with the signature of the partner or 
partners authorized to sign contracts on behalf of the partnership.  
 
Business Address: 
   _________________________________________________________ 
   _________________________________________________________ 
   _________________________________________________________ 
 
Telephone Number: ___________________________________________________ 
 
Fax Number:  ___________________________________________________ 
 
 
Date of Bid:  ___________________________________________________ 

 
END OF SECTION 
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 DIVISION 1 GENERAL REQUIREMENTS 
 
 SECTION 01100 
 
 SUMMARY OF WORK 
 
1.01 TABLE OF CONTENTS 

 
The following is a summary of the contents of this Document: 

 
1.01 Table of Contents 

1.02 Work Covered by the Contract Documents 

1.03 Bid Items 

1.04 Lump Sum Items with Liquidated Damages 

1.05 Coordination with Simultaneous or Continuing Work at or adjacent to Each Site 
under Other Contracts and Other Activities 

1.06 (Not Used.) 

1.07  Cooperation of Contractor and Coordination with Other Work 

1.08 Occupancy/Substantial Completion Requirements 

1.09 Contractor Use of Premises 

1.10 Protection of Existing Structures and Utilities 

1.11 Work Restrictions 

1.12 Special Conditions and Restrictions Pertaining to the Work 

1.13 Performance of Work 

1.14 Contractor’s Qualifications 

1.15 Subcontractors 

1.16 Equipment 

1.17 Materials 

1.18 Permits 

1.19 Security 

1.20 Construction-Related Utility Service Coordination  

1.21 Construction-Related Utility Service Shut Down 

1.22 Site Cleanup 

1.23 Bond Cost Reimbursement 

1.24 Estimated Annual Contract Cost 

1.25 Option to Renew Contract 
 

1.02 WORK COVERED BY THE CONTRACT DOCUMENTS 
 

A. General Scope.  The work of this contract consists, in general, of furnishing both 
scheduled and on-call general construction services for repairing and remodeling 
Port Buildings, performing major building maintenance, and constructing building-
related improvements or constructing small auxiliary buildings at various Port of 
Oakland (Port) facilities for the period indicated.  Through this contract, the Port 
may also require the contractor to provide design or consulting services. 
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B. Trades Required.  The work may include various trade work associated with
building construction, including building demolition, carpentry, drywall, siding,
sheet metal, electrical, plumbing, HVAC, roofing, painting, concrete, etc.  The
Contractor will be expected to procure all subcontractors required for
performance of the work, and all equipment or tools necessary or commonly
used in building demolition and construction work as directed by the Engineer.

C. Locations of Work.  The work to be performed under this contract will be located
in the Port Maritime area, the Oakland International Airport, and at various
facilities owned by the Port along the San Francisco Bay and the Oakland
Estuary.

D. Method of Direction and Authorization.  The Contractor shall perform Work when
ordered through a Work Authorization by the Engineer, and shall perform the
Work at such times as ordered by the Engineer.  Except in cases of emergency,
the Port will give the Contractor a notice of at least five calendar days prior to
commencement of the work.

E. No Additional Compensation for Necessary Cooperation Efforts.  The Work
includes all efforts necessary by the Contractor to coordinate his work with work
performed by others who are under separate contracts with the Port as described
in this Section, particularly as described in Paragraph 1.05 hereinbelow.

F. Contractor Risk Assumed.  Unless provided otherwise in the Contract Documents,
all risk of loss to the Work covered by the Contract Documents shall be the
Contractor’s risk until Final Completion and Acceptance of the Work.

G. Work and Storage Limits.  The Contractor's use of each site for Work and storage
is limited to the Project Limits as shown on the Plans, and as directed by the
Engineer.

1.03 BID ITEMS 

A. Bid Item Descriptions:

ITEM 1: Payment for Labor (non-MAPLA Instances of Work)
Bids will be compared on the basis of the percentage of direct labor cost shown 

for Bid Item 1 on the Bid Form. The Board reserves the right to accept any bid or 

reject any or all bids

a. DIRECT LABOR COSTS

i. Direct labor costs are defined as the actual wages paid to the 
“workers” for the directed work performed, plus any employer 
payments to or on behalf of the “workers” for health and welfare, 
pension and vacation and for similar purposes which shall include 
all applicable fringe benefits.  Compensable costs for wages shall 
not exceed the prevailing wage rates, and the compensable costs 
for other direct costs listed shall be in accordance with applicable
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collective bargaining agreements filed with the State by the 
recognized labor representatives, and shall not exceed those 
costs. 

ii. “Workers” are defined as on-the-job craftsmen, laborers, and  
foremen who are actually performing work on the job site.  Roving 
or floating foremen, Contractor's supervisors and superintendents 
that visit the job site periodically during the day are not considered 
as “workers” and their wages are considered overhead. 

iii. To verify these costs, the Contractor shall provide the Port with 
duplicate certified copies of payrolls for all personnel defined 
above as “workers,” showing costs as outlined immediately above 
in Subparagraph i., covering labor furnished and payments made.  
The payrolls shall include only work hours at the job site and shall 
not include the time spent traveling to and from the job site.  
These payrolls shall be subject to check and verification and shall 
be the direct labor cost to which will be added the percentage bid 
under Item 1 of the Bid Form. 

 
b. PERCENTAGE TO BE ADDED TO DIRECT LABOR COSTS: 

 
The Bidder shall state on the Bid Form the percentage to be added to the 
Contractor’s direct labor costs.  This percentage shall represent the 
Contractor’s overhead for indirect labor costs, office and administrative 
overhead, all general conditions not strictly compensated elsewhere, and 
the Contractor’s profit. 

The percentage to be added shall cover, but not necessarily be limited to, 
the following: 

i. Payments made for statutory payroll items stipulated by various 
governmental agencies, such as Workers' Compensation 
insurance, Longshoremen's and Harbor Workers' Compensation 
insurance, public liability and property damage insurance, Social 
Security, unemployment taxes, and other such items required by 
law; and all items of the Contractor's overhead. 

ii.  The Contractor's profits. 

iii. Supervision and training costs. 

iv. Costs of all off-site duties, such as setting up the crew for the job, 
obtaining and providing the appropriate minor tools for the crew. 

v. Costs for providing a van with Contractor’s company name clearly 
displayed on both sides for transporting work crews across marine 
terminal areas or across the Airport Security Area between 
employee vehicle parking locations and the work site in each 
instance. 

vi. Costs for preparing and submitting submittals, obtaining permits, 
preparing estimates and all other necessary paperwork. 
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vii. Cost for providing all traffic control equipment, such as barricades, 
warning signs, flashers, etc., required to secure the job site for 
safe operation. 

viii. Cost for providing all PPE (Personal Protective Equipment) for the 
crew, such as gloves, goggles, ear plugs etc.; costs accrued due 
to compliance with the requirements of Sections 01560, Airport 
Security and Safety, and 01561, Maritime Area Security, of this 
Project Manual, and complying with Airport and Maritime Security 
regulations. 

ix. All wages, salaries, fringe benefits and other compensation for all 
personnel not defined above as "workers" including but not limited 
to roving or floating foremen, Contractor's supervisors and 
superintendents, support and clerical personnel and consultants. 

x. The project General conditions including the projects’ share of all 
home office expenses. 

xi. Costs associated with the Maritime and Aviation Project Labor 
Agreement shall not be included in Bid Item 1. 

 
ITEM 1a: Payment for Labor (MAPLA Instances of Work) 
 

Some Instances of Work under this contract will be subject to the 
provisions of the Maritime and Aviation Project Labor Agreement 
(MAPLA), and the Contractor performing said Instances, will incur in 
addition to the costs listed under Bid Item 1, costs associated with the 
implementation of MAPLA.  
 
Bidder shall state on the Bid Form the percentage to be added to its direct 
labor costs for Instances of Work subject to MAPLA. The percentage to 
be added shall cover all items listed under the bid item description for Bid 
Item 1 and, in addition, all costs associated with MAPLA implementation. 
 
MAPLA implementation costs include: the Contractor’s contribution to the 
MAPLA Social Justice Program of $0.30 per hour of on-site craft work 
performed, as specified in Document 00825R1, Social Justice Labor 
Management Cooperation Trust Fund [2016] V.1; implementation costs of 
the MAPLA  Uniform Substance Abuse Policy, as specified  in Document 
00824R1, Port of Oakland Maritime and Aviation Project Labor Agreement 
Substance Abuse Prevention Policy Drug Testing [2016] V.1; and any other 
costs of implementing the MAPLA provisions described in Documents 
00823R1, 00824R1, 000825Ra, 00826R2. 00827R1, and 00828R1. 

 
ITEM 2: Payment for Equipment 

 
The Port will compensate the Contractor for Contractor owned equipment at 
rental rates listed for equipment in the California Department of Transportation 
official equipment rental rate schedule which is in effect on date upon which work 
is accomplished and which schedule is incorporated herein by reference as though 
fully set forth herein plus a 10% markup.  For rented equipment, payment will be 
made based on actual rental invoices plus a 10% markup. Equipment used on 
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each instance of work shall be of proper size and type.  If, however, equipment of 
unwarranted size or type and cost is used, cost of use of equipment shall be 
calculated at rental rate for equipment of proper size and type.  Rental rates paid 
shall be deemed to cover cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs and maintenance of any kind, depreciation, 
storage, insurance, and all incidentals.  Unless otherwise specified, manufacturer's 
ratings, and manufacturer approved modifications, shall be used to classify 
equipment for determination of applicable rental rates.  Tools and equipment 
specified above as being included in the percentage to be added to direct labor 
costs and individual pieces of equipment or tools not listed in said publication and 
having a replacement value of one hundred dollars ($100) or less, whether or not 
consumed by use, shall be considered to be small tools and no payment will be 
made therefore as payment is included in payment for labor.  Rental time will not 
be allowed while equipment is inoperative due to breakdowns. 

 
ITEM 3: Payment for Materials 

 
Materials shall be furnished at cost, including any costs for delivery to the job 
site, plus 10% of material and delivery costs, plus any applicable California Sales 
Tax.  No markup is allowed on taxes.  All costs for delivery of materials shall be 
included under Item 3.  No markup will be allowed for materials furnished by the 
Port of Oakland. 

 
ITEM 4: Payment for Subcontracts 
 
Work performed under a subcontract including a subcontract for design work 
shall be furnished at cost plus 10% of subcontract cost.  Contractor shall obtain 
at least three (3) bids each time subcontract work needs to be performed unless 
otherwise directed by the Engineer.  Contractor shall obtain Engineer's approval 
prior to award of any subcontract. 
 
At least 3 calendar days prior to commencement of each instance of work, the 
Contractor shall submit the names of all subcontractors and their respective 
items of work on Document 00430S, Port of Oakland Supplemental 
Subcontractor and Supplier List Form For Annual Contract. 
 
Combined payments made for subcontract work under this Contract shall not 
exceed fifty percent (50%) of the combined total of payments made under this 
Contract in any given 8 month period.  In an extreme situation, as determined by 
the Engineer, the Engineer may agree to a higher percentage of subcontract 
work. 

 
B.  Documented Work Eligible for Payment 
 

The total amount to be paid by the Port under this Contract will be based on the 
actual direct labor costs, as defined herein above, paid to “workers” for work done 
under this Contract, plus any payment for materials, equipment and subcontract 
work furnished as directed.  The Contractor shall fill out Daily Work Statements 
that tabulate the hours worked for each field, non-management employee, to 
document the hours of all equipment used and the materials installed, and to show 
the Contractor’s costs for subcontract work performed.  The Contractor shall 
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present these daily statements to the Engineer no later than noon the following 
day.  Only employees defined herein above as “workers” shall be included.  The 
statements shall include only those work hours at the job site, and shall not include 
the time spent traveling to and from the job site.  Daily Work Statements shall be 
signed by both the Engineer and the Contractor, with both receiving a copy.  An 
additional copy shall be submitted with the monthly billing. 

 
The Contractor shall furnish invoices approved by the Engineer for any equipment 
supplied, for any materials furnished, and for any subcontract work furnished.  
Such invoices will be a requisite to including such items in the request for payment. 
 

1.04 LUMP SUM WORK WITH LIQUIDATED DAMAGES  
 

A. In certain instances of work, the Engineer shall have the option of negotiating with 
the Contractor a Lump Sum Agreement, or a price agreement based on Unit Items.  
These agreements shall define the scope of the work, the completion time, and the 
liquidated damages for delays in completing the work.  The measurement and 
payment for such agreements shall be according to Section 01200, Measurement 
and Payment, unless stated otherwise. 

 
B.  As liquidated damages for delay, the Contractor shall pay the Port an amount 

determined by the Engineer for each instance of work negotiated between the 
Engineer and the Contractor, but not to be less than $500 per calendar day or 
fraction thereof. 

 
1.05 COORDINATION WITH SIMULTANEOUS OR CONTINUING WORK AT OR ADJACENT 

TO EACH SITE UNDER OTHER CONTRACTS AND OTHER ACTIVITIES 
 

The Contractor shall coordinate the Work with the activities, at or adjacent to each site, of 
the Port, other contractors, all utilities, and Port tenants, as required by Paragraph 6 of 
Document 00700, General Conditions, and as otherwise stated in the Contract 
Documents.  As the Port directs the Contractor to perform work by Work Authorization, 
the Port will attempt to provide the Contractor with the latest conditions of work and 
activities by others. 

 
 A. Work Under Other Contracts: The Contractor shall coordinate its work fully and 

shall coordinate shared access fully with the work under separate contracts 
which occurs adjacent to or within the limit lines of this Contract. 
 

 B. Other Activities: The activities set forth below are anticipated to be in progress by 
others on or adjacent to each site before and during the Work under this 
Contract.  Contractor shall coordinate work fully and shall coordinate shared 
access fully with contractors, Port tenants, and others performing these other 
activities and other work, including: 

 
1. Commercial and Industrial traffic typical of Port facilities. 
 
2. Vehicle and pedestrian traffic to and from surrounding facilities. 
 
3. Tenant Operations. 
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4. Port maintenance activities. 
 

1.06 (NOT USED) 
 
1.07 COOPERATION OF CONTRACTOR AND COORDINATION WITH OTHER WORK  
 

The Contractor shall coordinate with the Port and its forces or other contractors and forces 
as required by Document 00700, General Conditions. 

 
1.08 OCCUPANCY/SUBSTANTIAL COMPLETION REQUIREMENTS 
 

A. The Contractor shall allow the Port to take possession of and use any completed 
or partially completed portion of the Work during the progress of the Work as soon 
as is possible without interference to the Work.  Possession or use of a portion of 
the Work by the Port shall not in any way evidence the completion of the Work or 
any part of it. 

 
 B. The Contractor shall not be held responsible for damage to the occupied or used 

part of the Work resulting from the Port’s occupancy. 
 
 C. The Port’s use or occupancy of each site prior to acceptance of work does not 

relieve the Contractor of responsibility to maintain insurance and bonds required 
under the Contract Documents until the entire Work is completed and accepted by 
the Port. 

 
 D. Prior to date of the Port’s Final Acceptance of the Work, the Contractor shall make, 

at his own expense, all necessary repairs or renewals in Work or part thereof so 
used, not due to ordinary wear and tear, but due to defective materials or 
workmanship or to of the Contractor’s operations, as required in Document 00700, 
General Conditions. 

 
 E. The Port’s use of Work or any part thereof as contemplated by this section shall in 

no case be construed as constituting acceptance of Work or any part thereof.  
Such use shall neither relieve the Contractor of any responsibilities under the 
Contract Documents, nor act as waiver by the Port of any of the conditions thereof. 

 
 F. The Contractor shall notify the Port in writing when the Contractor considers all on-

site activities completed and request the Port to issue a Certificate of Substantial 
Completion for the Work. 

 
1.09 CONTRACTOR USE OF PREMISES 
 

Prior to commencement of Work, the Contractor and the Port shall jointly survey the area 
adjacent to the Project area making permanent note and record of such existing damage 
as cracks, sags, or other similar damage.  This record shall serve as a basis for 
determination of subsequent damage to structures, conditions or other existing 
improvements due to the Contractor's operations.  All parties making the survey shall sign 
the official record of existing damage.  Cracks, sags, or damage of any nature to the 
adjacent Project area, not noted in the original survey but subsequently noted, shall be 
reported immediately to the Port. 
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1.10 PROTECTION OF EXISTING STRUCTURES AND UTILITIES 
 

A. Prior to performing any excavation, the Contractor shall notify Underground 
Service Alert and the Engineer, and shall locate all existing underground facilities 
in accordance with Section 13.4, “Notice of Concealed or Unknown Conditions”, of 
Document 00700, General Conditions. 

 
B. Plans or drawings supplied by the Port may indicate existing above and below 

grade structure, drainage lines, storm drains, sewers, water, gas, electrical and 
other similar items and utilities which are known to the Port. 
 
The Contractor shall locate known existing installations before proceeding with 
trenching, or other operations which may cause damage, and shall maintain them 
in service where appropriate.  Damage to utilities caused by the Contractor shall 
be repaired to the satisfaction of the Engineer by either the Contractor or the Port 
at the Engineer’s discretion.  The cost of said repairs shall be borne by the 
Contractor. 

 
C. Additional utilities whose locations are unknown to the Port are suspected to exist.  

The Contractor shall be alert to their existence.  If they are encountered, 
immediately report to the Port for disposition of the same.  

 
D. In addition to reporting if a utility is damaged, the Contractor shall take appropriate 

action as per Paragraph 8.4.4 of Document 00700, General Conditions.  
 

E. Additional compensation or extension of time on account of utilities not shown or 
otherwise brought to the Contractor's attention including reasonable action taken to 
protect or repair damage shall be determined as provided in the General 
Conditions.  

 
1.11 WORK RESTRICTIONS 
 
 A. Access:  The Contractor’s access to all work sites shall be only as directed by the 

Engineer. 
 

1. Access to the Airport Operations Area and other secured areas of the Airport 
is strictly controlled.  The Contractor and the Contractor’s employees must 
have an Oakland International Airport ID Badge in order to enter and work in 
these areas.  Refer to Section 01560, Airport Security and Safety for 
additional work requirements and restrictions inside the secured area of the 
airport.  The costs associated with the acquisition of Oakland International 
Airport ID Badges shall be incorporated into the overhead charges for 
percentage markup instances of work, and into the Bid for lump sum 
instances of work.  

 
2. Access to the secured area of the Maritime Terminals is controlled.  The 

Contractor and the Contractor’s employees must have a Transportation 
Worker Identification Credential (TWIC) in order to enter and work in these 
areas.  Refer to Section 01561, Maritime Area Security for additional work 
requirements and restrictions inside the secured area of the Maritime 
Terminals.   The costs associated with the acquisition of TWIC’s shall be 
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incorporated into the overhead charges for percentage markup instances of 
work, and into the Bid for lump sum instances of work. 

 
3. All vehicles, equipment, and personnel may be subject to search by the Port 

authorities upon entering or leaving the secured areas.  The Port will provide 
1-hour blocks of time during the day within which material deliveries can 
occur.  All concrete work must be coordinated with the Port authorities prior 
to installation.  Subject to the approval of the Engineer, the Contractor shall 
identify the access points to the project for delivery of materials and 
personnel. 

 
 B. Parking:  Unless otherwise stated, parking for the Contractor’s vehicles will be 

limited to legal public areas.  The Engineer will designate the parking, as needed, 
within the Maritime Area or other restricted sites.  Employees’ private vehicles will 
not be allowed with the secured area of the airport. 

 
 C. Storage:  The Contractor may store equipment and materials at each site only in 

areas designated by the Engineer.  The Contractor shall be responsible for the 
security of material and equipment stored at each site.  The Contractor shall not 
leave equipment in an elevated position when not in use.  The Contractor shall 
move, at the Contractor’s expense, stored equipment and materials as often as 
may be required so as not to interfere with other activities and so as not to 
constitute a safety hazard. 
 

D. Working Hours: The Contractor’s regular working hours shall be during daylight 
hours of the week as noted in the General Conditions.  For night, weekend, or 
holiday work, the Contractor shall apply and obtain approval from the Engineer at 
least seven (7) calendar days in advance prior to the proposed non-regular working 
hour work. 

 
E. Access by Government Authorities:  The Contractor shall at all times provide site 

access to employees, contractors and consultants of governmental authorities and 
the Port with respect to environmental investigations and remediation activities, at 
each site and the adjoining lands, being performed by or for the Port. 

 
1.12 SPECIAL CONDITIONS AND RESTRICTIONS PERTAINING TO THE WORK 
 

A. In accordance with the Port of Oakland Resolution No. 01197, Construction and 
Demolition Debris Waste Reduction Requirements, included in the Project Manual 
as Attachment 1 to Document 00455, Construction and Demolition Debris Waste 
Reduction and Recycling Requirements, at least 50% of construction and 
demolition debris resulting from the project shall be diverted from landfill.  
Additionally, Alameda County Measure D requires a 75% reduction in waste, and 
the City of Oakland has construction and demolition debris waste recycling goals of 
65% of all construction debris, and 100% of all asphalt and concrete waste.  To 
meet these goals, the Contractor shall complete and submit the City of Oakland 
recycling forms as specified below, and shall satisfy any waste reduction 
requirements established by the City of Oakland pursuant to the building permit. 
 
1. Prior to commencement of the work in each instance, the Contractor shall 

complete the Construction and Demolition Debris Waste Reduction and 
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Recycling Plan form (WRRP form), included in the Project Manual as 
Attachment 2 to Document 00455, and submit said form to:  

 
Port of Oakland 
Permit Coordinator 
530 Water Street, 2nd Floor 
Oakland, CA  94607 

 
2. The Construction and Demolition Debris Material Tracking Sheet and 

Construction and Demolition Debris Recycling Planning Sheet, included in 
the Project Manual as Attachments 3A and 3B to Document 00455, are 
provided for Contractor’s convenience.  Use of these sheets is optional. 

 
3. At the conclusion of the work in each instance and prior to final inspection 

by the Port, the Contractor shall, in accordance with the provisions of 
Resolution 01197, Section 7(a), complete the Construction and Demolition 
Debris Recycling Summary Report form (CDSR), included in the Project 
Manual as Attachment 4 to Document 00455, and submit said form to the 
Port of Oakland Permit Coordinator at the address listed above. 

 
B. Traffic Management Plan:  For applicable Work Authorizations and at the discretion 

of the Port, the Contractor shall submit to the Port a Traffic Management Plan which 
includes the location of staging areas, identification of traffic routes, identification of 
construction hours, on-site construction parking, detours, flagging and other 
matters.  The Traffic Management Plan is subject to review and approval of the Port 
prior to initiation of construction.  Upon approval of the Traffic Management Plan, 
Contractor shall comply with its requirements. 

 
C. Noise and Vibration:  For applicable Work Authorizations and at the discretion of the 

Port, the Contractor shall comply with requirements regarding noise and vibration 
set forth in the City of Oakland Ordinance No. 11895 C.M.S. during construction, in 
addition to any other noise control limitations contained in the Specifications, 
including Section 01564, Noise Control. 

 
D. Safety and Environmental Submittals:  The Work may require the Contractor to 

remove, handle, transport and dispose of contaminated and hazardous substances.  
The Contractor shall submit prior to the commencement of the Work all submittals 
required by Section 01340, Safety and Environmental Submittals, shall not 
commence work until approval by the Port, and shall comply fully with the 
requirements of such submittals and all other requirements of the Contract 
Documents applying to such activities.  For applicable Work Authorizations and at 
the discretion of the Port, the Contractor shall submit additional information 
concerning Safety and Environmental Conditions for the Port’s review and approval. 

 
E. Hazmat Certificates:  The Contractor or any subcontractor transporting hazardous 

materials shall hold the following:  
 

1. A current copy of registration as transporter with the Department of Toxic 
Substance Control. 
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2. A current copy of notification from the Environmental Protection Agency of 
Transporter’s EPA ID Number. 

 
F. Decontamination: The Contractor shall decontaminate construction equipment and 

transportation vehicles that contact potentially contaminated soil or groundwater, 
generated by the Contractor or by others, prior to working in areas that are not 
contaminated and prior to leaving each site.  Decontamination methods for vehicles 
leaving each site may include scraping, brushing, using rumble strips, and 
vacuuming to remove dirt on exteriors and wheels.  In the event that the Engineer 
determines that these dry decontamination methods are not adequate, the 
Contractor shall employ additional methods such as steam cleaning, high-pressure 
washing, and applying cleaning solutions, as necessary, to thoroughly remove dirt 
and other materials.  The Contractor shall manage wash water from 
decontamination activities. 

 
G, Dust Control:  As applicable, the Contractor shall implement measures to control 

and mitigate dust generated from the Work, which may include but not be limited to, 
demolition, concrete recycling, operation of construction equipment and vehicles, 
and uncovered stockpiles.  These measures shall include at a minimum misting or 
spraying of water, as appropriate, limiting vehicle speeds on site to less than 5 miles 
per hour, minimizing drop heights while loading transportation vehicles or 
placement of material in stockpiles, covering stockpiles as specified herein, and 
other measures as specified in a project specific Storm Water Pollution Prevention 
Plan (SWPPP) and Soil and Groundwater Management Plan. 

 
1.13 PERFORMANCE OF WORK 
 

A. For small work dispatched, the Port will not request Progress Schedules and 
Reports, Submittals, and Job Site Administration.  For large work, which requires 
tenant coordination, the Port may request Progress Schedules and Reports, 
Submittals, and Job Site Administration. 

 
B. The Contractor will normally be directed to perform work during times that are 

convenient to Port tenants.  Work areas may be shifted from place to place during a 
day to comply with tenant requirements. 

 
C. All workers furnished by the Contractor shall be experienced in their trade, and shall 

be provided with proper and competent supervision.  The Contractor shall have 
under his supervision locally available, competent, trained personnel readily 
available for emergency repairs.  Any person found to be incompetent or unsuitable 
for the work shall be replaced by one who is qualified and acceptable.  The size of 
the crew to be furnished and the classification of workers shall be determined by the 
Contractor, but shall be approved by the Engineer at least twenty-four (24) hours 
prior to starting the work.  Additions to, or deletions from the crew shall be approved 
by the Engineer at least twenty-four (24) hours in advance of any such modification.  
The Contractor shall provide tools and equipment ordinarily used for the type of 
work covered by the Contract. 

 
D. All personnel performing work at any of the sites under this Contract shall wear 

clothing that, in the opinion of the Engineer, clearly identifies them to the public 
as being legitimate workers on duty.  Such clothing may be uniforms with the 
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Contractor's or subcontractor's name prominently displayed, or coveralls, or other 
clothing acceptable to the Engineer. 

 
1.14 CONTRACTOR'S QUALIFICATIONS 
 

A. Contractor shall be a qualified State of California Licensed Class A or B 
Contractor.  At the time of the bid opening, Contractor shall have a minimum of 
five (5) years of experience in General Construction work.  Contractor shall have 
his local staff within fifty miles of the Port, and at least three full time journeyman 
carpenters on his staff for the year immediately proceeding the bid date, and 
shall keep three such carpenters on staff while the contract is in force.  In 
addition, when welding is required, it shall be performed by AWS certified 
welders. 

 
B. Bidders shall be prepared to furnish documentation of qualifications within 2 full 

working days after the bid date, including the Contractor’s and their 
Subcontractors’ qualifications and experience. 

 
1.15 SUBCONTRACTORS 
 

A. After entering into contract and at least three (3) calendar days prior to 
commencing each instance of work, the Contractor shall furnish to the Engineer, 
for approval, a supplemental list (Document 00430S, Port of Oakland 
Supplemental Subcontractor and Supplier List Form For Annual Contract) of all 
subcontractors who were not required under the General Provisions to be listed 
with the bid but who will perform work or furnish material upon this job.  Such 
supplemental list, upon Engineer’s approval, shall not be changed without prior 
written consent of the Engineer. 

 
1.16 EQUIPMENT 
 

A. The Contractor may be required to furnish equipment that will have to be 
operated by individuals hired by him.  In this event, the Contractor shall hire 
individuals completely competent to operate the equipment involved, and 
experienced in its operation.  The Contractor may also be required to furnish 
equipment that he will rent from others. The suppliers of such equipment may 
require that the equipment is operated by their own employees.  The Contractor 
shall be responsible for the control and supervision of such individuals even 
though they are directly employed by others. 

 
1.17 MATERIALS 
 

A. Materials furnished by the Contractor shall be of the quality as specified by the 
Engineer or the manufacturer.  The Port reserves the right to furnish such 
materials to the Contractor as it may elect, and the Contractor shall incorporate 
same into the work. The Contractor shall be responsible for the security of any 
materials furnished by him until they have been incorporated into the work.  The 
Contractor shall also be responsible for the protection of all materials furnished 
by the Port of Oakland that have been delivered to him and not yet incorporated 
in the work. 

 



ADDENDUM NO. 2 
General Building Contractor Services Commencing January 1, 2019 

X2018-07-S2 

No Dwgs/WO210744 

01100-13 

1.18 PERMITS 
 
The following shall pertain to assigned work as applicable: 
 
A. As necessary, the Port will be responsible for applying to the Building Services 

Department of the City of Oakland for building permits for any proposed Work.  The 
Contractor shall obtain these permits and shall pay all remaining fees due prior to 
commencing the Work.  In addition, the Contractor shall: 

 
1. Obtain any required trade permits, and shall pay all fees due. 

 
2. Provide any required submittals that may be necessary for the City to 

complete plan review. 
 
3. Submit copies of all permits to the Engineer prior to commencing the Work. 
 
4. Provide the Port with permit fee payment documentation.  The Port will 

reimburse the Contractor for all applicable permit fees as specified in the 
General Conditions. 

 
B. The specifications of specific permits applying to the Work shall not limit or restrict 

the obligation of the Contractor in the performance of the Work to comply with any 
and all other permits which are described in the Contract Documents or which apply 
to the performance of the Work.  The Contractor shall comply with all laws and 
regulations, and permits and pay all applicable taxes, as per Document 00700, 
General Conditions, Paragraphs 13.1 and 13.2. 
 

1.19 SECURITY 
 
The Contractor shall: 
 
A. Be responsible for security of the Work and of its equipment and materials at the 

project site. 
 
B. At all times exercise control over any persons or vehicles, other than from 

regulating agencies, visiting the work site of its activities. 
 
C. Coordinate security activities with other contractors that may be working within the 

project limits during the work of this Contract. 
 
D. Refer to and comply with the requirements of Paragraph 1.11 A of this Section.  In 

particular, note the badging requirements.  Refer to Sections 01560, Airport 
Security and Safety, and 01561, Maritime Area Security of this Project Manual. 

 
1.20 CONSTRUCTION-RELATED UTILITY SERVICE COORDINATION 
 

A.  If scope of work requires utility services for the Contractor’s use during construction, 
the Contractor shall verify and establish these construction utility services from the 
appropriate private or municipal utility companies. 

 



ADDENDUM NO. 2 
General Building Contractor Services Commencing January 1, 2019 

X2018-07-S2 

No Dwgs/WO210744 

01100-14 

B. The Contractor is completely responsible for all construction utility arrangements.  
The Port makes no guarantee as to the availability or the cost of such utilities. 

 
C. It is the Contractor’s sole responsibility to apply for construction utility services and 

to coordinate all necessary work to establish such services. 
 

1. To prevent any potential work delays, Contractor shall notify and 
coordinate with the utility companies, as necessary, as soon as possible. 

2. The Contractor shall be responsible for making all payments as required 
by the utility companies for construction utility services.  Any delays to the 
Work caused by the Contractor not making timely payments to a utility 
company shall be the Contractor’s responsibility. 

D. If the Contractor desires to use existing Port utilities to complete the Work, the 
Contractor must arrange, through the Engineer, to set up separate metering and 
necessary utility supply equipment.  The Contractor is responsible for all 
metering and supply equipment costs, including installation and removal. 

 

1.  Prior to requesting use of Port utilities, the Contractor must first determine 
whether the use of utility services from standard utility providers is 
feasible.  Only if all other utility services are determined to not be feasible, 
may the Contractor request the use of Port utilities.  During the bid phase, 
questions pertaining to Port utilities should be addressed to the technical 
contact person listed in Document 00100, Invitation to Bid, of this Project 
Manual. 

2. For water supply, the Contractor must primarily use East Bay Municipal 
Utility District (EBMUD) water, following EBMUD’s metering and use 
regulations. Contractor shall make every effort to use non-potable water 
supplied directly from East Bay Municipal Utility District (EBMUD or other 
non-Port sources.  Use of potable water for the Work during an EBMUD 
declared Stage 4 drought is subject to rules and regulations established 
by EBMUD. 

a. The Port may provide water for non-potable use only if the 
Contractor cannot locate an EBMUD hydrant within 500 feet of the 
project site,  

b. Contractor will not be charged for water usage, but Contractor will 
be charged to reimburse the Port for the fee that EBMUD charges 
the Port for sewer treatment/service, if any. 

c. Contractor must meter any Port-supplied water usage as directed by 
the Engineer at the Contractor’s expense. 

3. For other utilities, the Contractor shall reimburse the Port, on a monthly 
basis, for the metered utility usage, at the Port’s rate. 

E. The Contractor shall coordinate with and pay utility companies for all work 
needed to disconnect, cancel, or remove utility services after completion or 
during suspension or resumption of the Work. 
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F. The Port will reimburse the contractor for all start up and disconnection costs in 
accordance with Bid Item No. 3, Materials Furnished.  All utility coordination work 
required to complete each instance of work shall be considered included in the 10% 
markup.  No additional payment will be made. 

 
1. The Port will reimburse the contractor for all utility usage costs if and only 

if the total utility usage cost alone is equal to or more than five (5) percent 
of the total project cost. 

 
1.21 CONSTRUCTION-RELATED UTILITY SERVICE SHUT DOWN 

 
A. The Contractor shall notify the Engineer in writing at least ten (10) business days 

in advance of any work required utility shut downs including, but not limited to, 
shut downs related to water, gas, electrical, fire alarm and security systems.  
Prior to the shutdown and no later than 10 business days prior to the shut down, 
the Contractor shall provide a schedule to the Engineer for approval showing the 
work sequence, time required and crew requirements.  All equipment and 
personnel required to perform work shall be on hand prior to the shutdown. 

 
B. If any portion of the above utility shut down provision conflicts with the utility shut 

down provisions incorporated into the technical specifications included in the 
Project Manual, the utility shut down provisions in the technical specifications 
shall take precedence. 

 
1.22 SITE CLEANUP 
 

The Contractor shall maintain the work site in a clean and orderly condition during the 
work of the Contract.  The Contractor shall legally remove and dispose of all spoils and 
debris resulting from the work.  Contractor shall ensure that all materials and equipment 
are properly secured and the work site left in a clean and orderly condition at the end of 
each work day and whenever Contractor leaves the worksite. 
 
The Contractor shall provide necessary equipment to fully collect, contain and legally 
dispose of all solid wastes generated by the work of this contract. 
 

1.23 BOND COST REIMBURSEMENT  
 
The Port will reimburse the Contractor for the cost of the performance and labor and 
material payment bonds up to a maximum of 2% of the actual bond amount purchased 
based on the total dollar amount of the instances of work for each one-year period.  No 
mark ups will be allowed on these costs.  The bond costs shall be defined as the bond 
fees less any reimbursement the Contractor may receive from the bonding company at 
the end of the contract year. 
 
The Contractor shall submit to the Engineer all bond fee receipts and reimbursement 
notifications from the bonding company.   

 
1.24 ESTIMATED ANNUAL CONTRACT COST  

 
The Cost of the work to be performed for a one year period of this Contract is estimated 
to be approximately One Million Dollars ($1,000,000.00).  This is an estimate only and 
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the actual cost may vary substantially from this amount.  The Contractor will be paid for 
actual work performed.  The cost of work to be performed under this Contract including 
under any contract renewal cannot exceed Three Million Dollars ($3,000,000.00). 
 
The Port reserves the right to allocate work and the budget among up to three 
contractors in order to best meet the needs of the Port. 

 
1.25 OPTION TO RENEW CONTRACT 

 
A. The Port, through the authority of the Executive Director or designee, shall have 

the option to renew the Contract for a one-year increment through December 31, 
2021. 

 
B. Renewal of the Contract shall only take effect if agreed to in writing by both the 

Contractor and the Executive Director or the Chief Engineer. 
 
 

END OF SECTION 
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