
ELECTRONIC PROJECT and PAYROLL MONITORING 
TABLE 1 

 

FEE SCHEDULE FOR PUBLIC WORKS PROJECTS  BASED ON 
DURATION                                               

(do not use if no duration is given in the contract documents) 

"Estimated" or "not to exceed" 
duration days are equal to or 

exceed 
and are less than then the FEE to Elations shall not 

exceed 

0 30 $250
30 60 $500 
60 90 $750
90 120 $1,000

120 150 $1,250 
150 180 $1,500
180 210 $1,750
210 240 $2,000 
240 270 $2,250
270 300 $2,500
300 330 $2,750 
330 360 $3,000
360 390 $3,250
390 420 $3,500 
420 450 $3,750
450 480 $4,000
480 510 $4,250 
510 540 $4,500
540 570 $4,750
570 600 $5,000 
600 630 $5,250
630 660 $5,500
660 690 $5,750 
690 720 $6,000
720 750 $6,250 
750 780 $6,500
780 810 $6,750
810 840 $7,000 
840 870 $7,250
870 900 $7,500
900 930 $7,750 
930 960 $8,000
960 990 $8,250
990 1,020 $8,500 

1,020 1,050 $8,750
1,050 1,080 $9,000
1,080 1,110 $9,250 

Where no duration is included in Bid Specifications or other Port contract documents, use 
Table 2: FEE SCHEDULE FOR PUBLIC WORKS PROJECTS  BASED ON COST   

 



ELECTRONIC PAYROLL and PROJECT MONITORING 
TABLE 2 

 
 

FEE SCHEDULE FOR PUBLIC WORKS PROJECTS  BASED 
ON COST                                             

(where Port does not give an estimate of duration) 

"Estimated" or "not to exceed" 
price is equal to or exceeds 

and is less 
than 

then the FEE to Elations shall 
not exceed 

$0 $15,000 
$250 every 5th WA under 

$15,000 
$15,000 $50,000 $150 
$50,000 $60,000 $250
$60,000 $70,000 $300
$70,000 $80,000 $350
$80,000 $90,000 $400
$90,000 $100,000 $450

$100,000 $200,000 $500
$200,000 $300,000 $700
$300,000 $400,000 $900
$400,000 $500,000 $1,100
$500,000 $600,000 $1,300
$600,000 $700,000 $1,500
$700,000 $800,000 $1,750
$800,000 $900,000 $2,000
$900,000 $1,000,000 $2,250

$1,000,000 $2,000,000 $2,500
$2,000,000 $3,000,000 $3,800
$3,000,000 $4,000,000 $5,400
$4,000,000 $5,000,000 $6,800
$5,000,000 $6,000,000 $8,000
$6,000,000 $7,000,000 $9,000
$7,000,000 $8,000,000 $9,800
$8,000,000 $9,000,000 $10,400
$9,000,000 $10,000,000 $10,800

$10,000,000 $12,000,000 $11,000

greater than $12,000,000   
the fee should be calculated at 
.001 times the estimated or "not 
to exceed" price 

This fee schedule is for use if the Port Bid specifications, WA's, or other Public Works 
contract documents do not indicate an estimated duration.  If the Port documents indicate 
an estimated duration, then the contractor should use Table 1: FEE SCHEDULE FOR 
PUBLIC WORKS PROJECTS  BASED ON DURATION  
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